STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 14/ 04 I N ORANGE COUNTY | N ANAHEI M AT 10/ 18/ 04
CONTRACT NUMBER 12- 00904 LAKEVI EW AVENUE OVERCRGOSSI NG CONTRACT CODE 'D '
LOCATI ON 12- ORA-91-10.0/10.0 33 CONTRACT | TEMS
MODI FY SI GNAL AND TRAFFI C STRI Pl NG FEDERAL Al D ACST-P091-(122)E

PHG P091- (122) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HB1 220, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 6 ENG NEERS EST 178, 000. 00 AMOUNT UNDER 21, 961. 00 PERCENT UNDER EST 12. 34
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 156, 039. 00 3 PETE AND SONS CONSTRUCTI ON | NC 951 352- 2495
00766488
P O BOX 7339 FAX 951 352-2921
RI VERSI DE CA 92513-7339
2 169, 257. 00 2 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD SU TE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361-3200
3 175, 431. 60 5 HI LLCREST CONTRACTI NG | NC 951 273-9600
00471664
P O BOX 1898 FAX 951 273-9608
CORONA CA 92878-1898
4 209, 402. 00 4 O DONNELL CONSTRUCTI ON | NC 909 394-4810
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773-2911
5 248, 284. 00 6 EXCEL PAVI NG COVPANY 562 599-5841
00688659
2230 LEMON AVENUE FAX 562 591-7485

LONG BEACH CA 90806



12- 00904
12-ORA-91-1
10/ 14/ 04

252,273. 00

1

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY ST
ORANGE CA 92868

Bl D245
PACE 2
10/ 18/ 04

714 538-5156
00743775
FAX 714 538-5157



12- 00904 Bl D245

12-ORA-91-1 PAGE 3

10/ 14/ 04 10/ 18/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 GENESI S STORM WATER MANAGEMENT WATER PCLLUTI ON PREVENTI ON PROGRAM ( PORTI ON)
526 CALLE SANTA BARBARA
SAN DI MAS CA 91773

H GH LI GHT ELECTRIC I NC ELECTRI CAL ( PORTI ON)
10989 KERY JAY ST
RI VERSI DE CA 92504

K R C SAFETY COVPANY | NC ROADSI DE Sl GNS ( PORTI ON)
6084 W HURLEY AVE
VI SALI A CA 93291

MODERN ALLOYS | NC METAL BEAM GUARD RAIL (PORTI ON)
11172 WESTERN AVE
STANTON CA 90680

STERNDAHL ENTERPRI SES | NC MARKI NG AND STRI PI NG ( PORTI ON)
11861 BRADFORD ST
SUN VALLEY CA 91352



12- 00904
12-ORA-91-1
10/ 14/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 18/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CROWN FENCE
SANTA FE SPRI NGS CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L AND TERM NAL ANCHOR ASSEMBLY

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
1212 W STRUCK AVENUE
CRANGE CA

BUENA VI STA LANDSCAPE
601 LAKEVI EW AVENUE
PLACENTI A CA

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA

POLK AND STEI NLEY
2520 RUBI DOUX BLVD
Rl VERSI DE CA

SUDHAKAR COVPANY
1450 FI TZGERALD AVENUE
RI ALTO CA

VETAL BEAM GUARD RAIL AND SI GNI NG

LANDSCAPI NG AND | RRI GATI ON

WATER POLLUTI ON CONTRCOL PROGRAM AND CHANGEABLE MESSAGE S| GN

SI GNAL AND LI GHTI NG

STRI PI NG



12- 00904
12-ORA-91-1
10/ 14/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
10/ 18/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE COVPANY
ORANGE CA

B AND D ENTERPRI SES
LA HABRA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

ELECTRI CAL

| RRI GATI ON

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE
ORANGE CA

C L CONCRETE
AZUSA CA

POLK AND STEI NLEY
ANAHEI M CA

REYCO SM TH AND REYNCLDS
CORONA CA

STATEW DE SAFETY AND SI GNS
VI SALI A CA

SUDHAKAR COVPANY
RI ALTO CA

VETAL BEAM GUARD RAI L AND SI GNS

M SCELLANEQUS CONCRETE

ELECTRI CAL

| RRI GATI ON AND TREE PLANTI NG

CONSTRUCTI ON AREA SI GNS

STRI PI NG



12- 00904 Bl D245

12-ORA-91-1 PAGE 6

10/ 14/ 04 10/ 18/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE I TEMS 23 THRU 25 (PARTI AL)
ORANGE CA
CALI FORNI A TRAFFI C MAI NTENANCE I TEMS 7 THRU 10, 15 AND 26 THRU 31 ( PARTI AL)
BURBANK CA
REYCO SM TH AND REYNCLDS I TEMS 17 AND 18 ( PARTI AL)
CORONA CA
TRAFFI C LOOPS | TEM 32 ( PARTI AL)

ANAHEI M CA



12- 00904 Bl D245

12- ORA-91-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 14/ 04 10/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2, 000. 00* 2, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 16 70. 00 1, 120. 00
7 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 250 15. 00 3, 750. 00
8 150710 REMOVE TRAFFI C STRI PE M 620 2.50 1, 550. 00
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 56 30. 00 1, 680. 00
10 150722 REMOVE PAVEMENT MARKER EA 54 3.00 162. 00
11 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 24 150. 00 3, 600. 00
12 150747 REMOVE ROADSI DE SI GN EA 6 60. 00 360. 00
(STRAP AND SADDLE BRACKET METHOD)
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 73 100. 00 7, 300. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 3, 500. 00* 3, 500. 00
16 198001 | MPORTED BORROW VB 630 50. 00 31, 500. 00
17 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 4, 600. 00* 4, 600. 00
18 (S) 204030 TRANSPLANT TREE EA 8 586. 00 4, 688. 00
19 260201 CLASS 2 AGGREGATE BASE VB 58 100. 00 5, 800. 00
20 566011 ROADSI DE SI GN - ONE POST EA 31 260. 00 8, 060. 00
21 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 1 60. 00 60. 00
EXI STI NG POST
22 731502 M NOR CONCRETE (M SCELLANEOUS VB 38 200. 00 7, 600. 00
CONSTRUCTI ON)
23 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 73 85. 00 6, 205. 00
24 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 4,500. 00 9, 000. 00
25 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 2,000. 00 2, 000. 00
26 (S) 840519 THERMOPLASTI C CROSSWALK AND M2 79 55. 00 4, 345. 00
PAVEMENT MARKI NG
27 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 680 2.50 1, 700. 00
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 73 7.00 511. 00
29 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120 2.50 300. 00
(BROKEN 5.18 M- 2.14 M
30 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 19 12.00 228. 00
TYPE G
31 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 35 12.00 420. 00

TYPE H)



Bl D245

12- 00904
12-ORA-91-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
10/ 14/ 04 10/ 18/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 18, 000. 00* 18, 000. 00
33 (S) 869042 ADJUST PULL BOX EA 10 350. 00 3, 500. 00

TOTAL 156, 039. 00



12- 00904 Bl D245

12-ORA-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 14/ 04 10/ 18/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 100. 00* 100. 00 2, 000. 00* 2000. 00 2,500. 00* 2500. 00 3, 500. 00* 3500. 00
2 100. 00* 100. 00 4,000. 00* 4000. 00 6, 000. 00* 6000. 00 2, 500. 00* 2500. 00
3 100. 00* 100. 00 3, 000. 00* 3000. 00 3, 500. 00* 3500. 00 3, 500. 00* 3500. 00
4 50, 000. 00* 50000. 00 20, 000. 00* 20000. 00 23, 000. 00* 23000. 00 127, 080. 00* 127080. 00
5 200. 00* 200. 00 1, 500. 00* 1500. 00 6, 000. 00* 6000. 00 5, 000. 00* 5000. 00
6 40. 00 640. 00 46. 00 736. 00 44. 00 704. 00 48. 00 768. 00
7 11.00 2750. 00 2.20 550. 00 2.10 525. 00 2.28 570. 00
8 2.00 1240. 00 2.20 1364. 00 2.10 1302. 00 2.25 1395. 00
9 25. 00 1400. 00 17.00 952. 00 16. 00 896. 00 17.00 952. 00
10 2.00 108. 00 1.10 59. 40 1.00 54. 00 2.00 108. 00
11 100. 00 2400. 00 106. 00 2544. 00 150. 00 3600. 00 187. 00 4488. 00
12 100. 00 600. 00 119. 00 714. 00 150. 00 900. 00 199. 00 1194. 00
13 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00
14 50. 00 3650. 00 100. 00 7300. 00 100. 00 7300. 00 60. 00 4380. 00
15 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
16 50. 00 31500. 00 62. 00 39060. 00 75. 00 47250. 00 30. 00 18900. 00
17 5, 000. 00* 5000. 00 1, 100. 00* 1100. 00 10, 500. 00* 10500. 00 4, 000. 00* 4000. 00
18 250. 00 2000. 00 440. 00 3520. 00 1, 300. 00 10400. 00 250. 00 2000. 00
19 35. 00 2030. 00 210. 00 12180. 00 200. 00 11600. 00 70. 00 4060. 00
20 220. 00 6820. 00 290. 00 8990. 00 300. 00 9300. 00 300. 00 9300. 00
21 100. 00 100. 00 275. 00 275.00 300. 00 300. 00 265. 00 265. 00
22 282. 00 10716. 00 565. 00 21470. 00 500. 00 19000. 00 300. 00 11400. 00
23 140. 00 10220. 00 83. 00 6059. 00 78. 00 5694. 00 80. 00 5840. 00
24 3, 800. 00 7600. 00 4,300. 00 8600. 00 4,100. 00 8200. 00 4,100. 00 8200. 00
25 850. 00 850. 00 2, 000. 00 2000. 00 1, 900. 00 1900. 00 2, 000. 00 2000. 00
26 45. 00 3555. 00 38. 50 3041. 50 37.00 2923. 00 37.00 2923. 00
27 2.00 1360. 00 2.20 1496. 00 2.10 1428. 00 2.10 1428. 00
28 6. 00 438. 00 3.30 240. 90 4.00 292. 00 3. 00 219. 00
29 2.00 240. 00 2.20 264. 00 2.10 252.00 2.10 252.00
30 10. 00 190. 00 7.70 146. 30 8. 00 152. 00 8. 00 152. 00
31 10. 00 350. 00 7.70 269. 50 8. 00 280. 00 8. 00 280. 00
32 14, 000. 00* 14000. 00 12, 000. 00* 12000. 00 14, 000. 00* 14000. 00 11, 230. 00* 11230. 00
33 100. 00 1000. 00 200. 00 2000. 00 165. 00 1650. 00 240. 00 2400. 00
TOT 169, 257. 00 175, 431. 60 209, 402. 00 248, 284. 00
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12- 00904 Bl D245

12-ORA-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 14/ 04 10/ 18/ 04
SI XTH

BI D AMOUNT
1, 000. 00* 1000. 00
1, 000. 00~ 1000. 00
10, 000. 00* 10000. 00
21, 000. 00* 21000. 00
4, 000. 00* 4000. 00
100. 00 1600. 00
20. 00 5000. 00
4.00 2480. 00
35. 00 1960. 00
6. 00 324. 00
100. 00 2400. 00
100. 00 600. 00
3, 000. 00* 3000. 00
220. 00 16060. 00
5, 000. 00* 5000. 00
130. 00 81900. 00
4, 500. 00* 4500. 00
350. 00 2800. 00
160. 00 9280. 00
350. 00 10850. 00
350. 00 350. 00
450. 00 17100. 00
200. 00 14600. 00
5, 100. 00 10200. 00
3, 000. 00 3000. 00
45. 00 3555. 00
2.00 1360. 00
4.00 292. 00
3.00 360. 00
13. 00 247. 00
13. 00 455. 00
15, 000. 00~ 15000. 00
100. 00 1000. 00
252,273. 00



